DOT_RGGBO1

PS&E JOB NO: 01Y002
CONTRACT NO: 006097
VERSI ON NO : 4

REVISION NO : 1
REGGON NO :5
WORK ORDER# : XLO757

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

HY CSROL2 e LOWBIDDER ------- ------- 2ND BIDDER ------
TITLE © SR 12 TRANSTATE PAVI NG CO. I NLAND ASPHALT COMPANY
LEW STON ROAD TO COPPEI CREEK BRI DGE 1080 N OREGON ST 802 N FANCHER RD
01Y002 99301- 5923 99212- 0928
PROJECT NH- 9999( 352) PASCO WA 993022738 SPOKANE WA 992201016
COUNTY(S) : WALLA WALLA CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 4060(
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -25.93% 3.33
54, 000. 00 40, 000. 00 - 14, 000 55, 800. 00 1, 8C
2 REMOVI NG PORTI ON OF CONC. BOX CULV.
L.S. 483.33% 477.78
900. 00 5, 250. 00 4,350 5, 200. 00 4,3C
3  REMOVI NG TEMPORARY PAVEMENT MARKI NG
31352. 0000 L.F. 0. 0500 0. 0500 0. 00% 0. 0500 0. 00
1, 567. 60 1, 567. 60 0 1, 567. 60
4 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. -72.22% -44. 44
900. 00 250. 00 - 650 500. 00 -4C
GRADI NG
5 ROADWAY EXCAVATI ON | NCL. HAUL
90. 0000 C.Y. 15. 0000 12.5000 -16.67% 115. 0000 666. 67
1, 350. 00 1, 125. 00 -225 10, 350. 00 9, 0C
SURFACI NG
6 CRUSHED SURFACI NG BASE COURSE
1435. 0000 TON 15. 0000 11. 7500 -21.67% 18. 5000 23.33
21, 525. 00 16, 861. 25 - 4,664 26, 547. 50 5,02
LI QUI D ASPHALT
7 ASPHALT FOR TACK COAT
70. 0000 TON 275. 0000 175. 0000 -36.36% 180. 0000 -34.55
19, 250. 00 12, 250. 00 -7,000 12, 600. 00 -6, 65
8 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0. 00
17, 005. 00 17, 005. 00 17, 005. 00
ASPHALT CONCRETE PAVEMENT
9 CRACK SEALI NG
EST. 0. 00% 0. 00
5, 400. 00 5, 400. 00 5, 400. 00
10 ASPHALT CONC. FOR PRELEVELING CL. A PG 64- 2
5718. 0000 TON 34. 0000 27.0000 -20.59% 30. 5000 -10.29
194, 412. 00 154, 386. 00 - 40, 026 174, 399. 00 -20,01
11 ASPHALT CONC. PAVEMENT CL. A PG 64- 2
13190. 0000 TON 33. 0000 27.0000 -18.18% 29. 0000 -12.12
435, 270. 00 356, 130. 00 -79, 140 382, 510. 00 -52, 7€
12 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0. 00
15, 380. 00 15, 380. 00 15, 380. 00
13 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0. 00
5, 756. 00 5, 756. 00 5, 756. 00
TRAFFI C
14  ADDED RAIL ELEMENT
10. 0000 EACH 65. 0000 140. 0000 115.38% 160. 0000 146. 15
650. 00 1, 400. 00 750 1, 600. 00 95
15 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
1500. 0000 L.F. 15. 0000 12. 7500 -15.00% 13. 0000 -13.33
22,500. 00 19, 125. 00 -3,375 19, 500. 00 -3,0C
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CONTRACT NO: 006097
VERSI ON NO : 4
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* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

HY CSROL2 e LOWBIDDER ------- ------- 2ND BIDDER ------
TITLE © SR 12 TRANSTATE PAVI NG CO. I NLAND ASPHALT COMPANY
LEW STON ROAD TO COPPEI CREEK BRI DGE 1080 N OREGON ST 802 N FANCHER RD
01Y002 99301- 5923 99212- 0928
PROJECT NH- 9999( 352) PASCO WA 993022738 SPOKANE WA 992201016
COUNTY(S) : WALLA WALLA CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 4060(
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
16 BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 1, 900. 0000 1, 700. 0000 -10.53% 1, 750. 0000 -7.89
7, 600. 00 6, 800. 00 -800 7, 000. 00 -6C
17  BEAM GUARDRAI L END SECTI ON DESI GN G
14. 0000 EACH 50. 0000 85. 0000 70.00% 100. 0000 100. 00
700. 00 1, 190. 00 490 1, 400. 00 70
18 RAI SI NG EXI STI NG BEAM GUARDRAI L
5590. 0000 L.F. 2.5000 2.1000 -16.00% 2.2000 -12.00
13, 975. 00 11, 739. 00 -2,236 12, 298. 00 -1,67
19 FLEXI BLE GUI DE POST
163. 0000 EACH 20. 0000 18. 5000 -7.50% 21. 0000 5. 00
3, 260. 00 3, 015. 50 - 245 3,423.00 16
20 PAINT LINE
93626. 0000 L.F. 0. 0800 0. 0800 0. 00% 0. 0800 0. 00
7,490. 08 7,490. 08 0 7,490. 08
21 PLASTIC W DE LI NE
160. 0000 L.F. 3. 0000 4. 0000 33.33% 6. 0000 100. 00
480. 00 640. 00 160 960. 00 48
22 PLASTI C TRAFFI C ARROW
2.0000 EACH 125. 0000 70. 0000 -44.00% 100. 0000 -20.00
250. 00 140. 00 -110 200. 00 -5
23 TEMPORARY PAVEMENT MARKI NG
31352. 0000 L.F. 0. 0800 0. 0500 -37.50% 0. 0500 -37.50
2,508. 16 1, 567. 60 -941 1, 567. 60 -94
24 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -62.50% -87.50
4, 000. 00 1, 500. 00 -2,500 500. 00 -3, 5C
25 CONTRACTOR PI LOTED TRAFFI C CONTROL
120. 0000 HR 35. 0000 35. 5000 1.43% 29.5000 -15.71
4, 200. 00 4, 260. 00 60 3, 540. 00 - 66
26 TRAFFI C CONTROL LABOR
1300. 0000 HR 31. 0000 30. 5000 -1.61% 32. 5000 4.84
40, 300. 00 39, 650. 00 - 650 42, 250. 00 1, 95
27 TRAFFI C CONTROL VEHI CLE
30. 0000 DAY 50. 0000 50. 0000 0. 00% 55. 0000 10. 00
1, 500. 00 1, 500. 00 0 1, 650. 00 15
28 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 33. 0000 32.0000 -3.03% 32.0000 -3.03
13, 200. 00 12, 800. 00 - 400 12, 800. 00 -4C
29 CONSTRUCTI ON SI GNS CLASS A
433. 0000 S. F. 2.0000 4.5000 125.00% 5.0000 150. 00
866. 00 1, 948. 50 1,083 2, 165. 00 1, 2¢
OTHER | TEMS
30 BOX CULVERT EXTENSI ON
L.S. 279.12% 309. 09
3, 300. 00 12,511. 00 9,211 13, 500. 00 10, 2¢C
31 ROADSI DE CLEANUP
EST. 0. 00% 0. 00
2, 200. 00 2, 200. 00 2, 200. 00
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DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
- * % * B| D CHECK REPORT * * =
PS&E JOB NO: 01Y002 REVI SION NO : 1
CONTRACT NO: 006097 REGGON NO : 5
VERSI ON NO : 4 WORK ORDER# : XL0757
W LSRR o012 e LOWBIDDER ------- ------- 2ND BIDDER ------
TI TLE : SR 12 TRANSTATE PAVI NG CO. I NLAND ASPHALT COMPANY
LEW STON ROAD TO COPPEI CREEK BRI DGE 1080 N OREGON ST 802 N FANCHER RD
01Y002 99301- 5923 99212- 0928
PROJECT NH- 9999( 352) PASCO WA 993022738 SPOKANE WA 992201016
COUNTY(S) : WALLA VALLA CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 4060(
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
32 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0. 00
5. 00 5. 00 5. 00
33 M NOR CHANGE
CALC 0. 00% 0. 00
-1.00 -1.00 -1.00
34 SPILL PREVENTI ON PLAN
L.S. -50. 00% -50. 00
1, 000. 00 500. 00 -500 500. 00 -5C
35 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0. 00
5. 00 5. 00 5. 00
36 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 2, 000. 0000 500. 0000 -75.00% 600. 0000 -70.00
2, 000. 00 500. 00 -1, 500 600. 00 -1, 4C
37 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
32.0000 HR 50. 0000 50. 0000 0. 00% 60. 0000 20. 00
1, 600. 00 1, 600. 00 0 1, 920. 00 32
CONTRACT TOTAL $906, 303. 84 $763, 446. 53 -15.76% $850, 087. 78 -6.2C
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